Date:

To:

October 3, 2012

Jack Osterholt, Director
Regulatory and Economic Resources
Small Business Development

-~

H e
From: R McMillian
Special Project Administrator

Subject:

Public Works and Waste Management
Department

Notice of Construction Project:

Miscellaneous Construction Contracts (MCC)
Program: MCC 7360 Plan - CICC 7360-0/08
Request for Price Quotation (RPQ) No. 20120110

People’s Transportation Plan (PTP)
Roadway Resurfacing Contract

Revised: Formerly 20120038

Memorandum tosiss

RECOMMENDATION

Departmental Contract Measure Recommendation: Trade Set-Asides

Engineer’s Opinion of Probable Construction Costs:
Changed from $1,243,180.27 to $1,252,109.87

Community Workforce Program (CWP): Applicable

Reviewed by Small Business Development (SBD) Construction Manager: Yes

BACKGROUND

The estimated cost of the project changed from $1,243,180.27 to $1,252,109.87 for a
difference of $8,929.60 due to various description items quantity increases. All documentation

submitted on September 14, 2012 remains the same.
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RC Action
20120110

If any additional information is needed, please call me at (305) 375-5320, or Frank Aira at
(305) 375-2930. '

RM/rm
. Attachments (2)

C: Kelly Duncombe, RER/SBD
lleana Quintana, RER/SBD
Bassam Moubayed, PWWM
Frank Aira, P.E., CFM, PWWM
Alicia Arce, PWWM
Dianah Coakley, PWWM
Lisset Cabrera, PWWM
Brenda Corteguera, PWWM
Project File
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PROPOSED ENGINEERING ESTIMATE FOR RESURFACING PROJECTS INCLUDING ADA ITEMS and SIDE STREETS DIFFERENTIAL
SEPTEMBER 20,2012

711-11-160
711-11-170

11224

AT

1WSR SAW CUT EXIST. YRENCH & REM, EXIST, COLD PATCH SF. s3sol 5300 $18,681.50)
2WSR REPUACEMENT OF BASE & COLD PATCH (8°) & 6" ASPHALT SF. ssso| 727 $4,725.50
SWSLA NIGHY DIFFERENTIAL FOR MILLING PN, $4,500.00
EWs1-A NIGHT DIFFERENTIAL FOR RESURFACING PN $4,500.00
101-327A MOBILIZATION FOR MILLING PERISEC $4,900.,00|
102742 BARRICADES (Temporary, Type Il 6) EaAY $12.35]
10276 FLASHING ARROW BOARD (Yemporary) EADAY, $440.00)
102:8A RE-GRADE EXISTING SWALE (without sod) 5.Y. $500.00)
102:60A WORK ZONE SIGNS EADAY $241.00
o414 REMOVAL AND DISPOSAL OF EXISTING CURB & GUTTER LE. $13,500.00)
110424 | REMOVAL OF EXISTING CONCRETE SIDEWALK(up to & thick, including
base preparation) SY. $7,500.00]
o4 REMOVAL EXISTING PAVEMENT sy. $80.00]
1201 REGULAR EXCAVATION cv. $120.00
12023 EMBANKMENT FOR ROAD SUILO-UP o, $65.00]
12024 EMBANKMENT MATERIAL FOR SHOULDER o $975.00,
160-4 TYPE "B" STABILIZATION (12" Thick) sx. $15.00,
2002 BASE PREPARATION FOR NEW SIDEWALK CONSTRUCTION(Whete
needed al the discretlon of the Englneer) sY. $4,500.00
2i0-12 LIMEROCK BASE (8" double course primed) sY. $120.00|
32-70 MILLING EXISTING PAVEMENT (1) sy, $178,060.00
334.2-131 HOT MIX ASPHALT, TRAFFIC €, $P-9.5 Ton $179,440.00]
337-842_| HOT MIX ASPHALT FRICTION COURSE, TRAFFIC C, FC-85,PG 7622 | Ton $377,696.00}
425402 ADJUSTING INLETS A $750,00)
4255 ADJUST MANHOLE A $11,100.00)
4256 ADJUSY EXISTING VALVES BOXES L EA $10,500.00)
425718 Removal, disposal 8 pick up new frames at MDWS & Install MH EA $700.00)
257F Remov, disposal & pick up new at MDWS & Install Water Valves EA $450,00)
425-9448 RECONSTRUCT MANHOLE EA x $600.00)
52024 | CONCRETE CURB AND GUTTER(Any ype , Including base LE. siv.ﬂ 2470 X
CONCRETE SIDEWALK (4 Thick,3,000 PS| Concrete at 28 days{includes
522.1(1) 1he cost of pedestian ramps and sidewalk curbs) sy saool 1300
CONCRETE SIDEWALK (6" Thick,3,000 PS| Concrete at 28 days{includes
522-2 the cost of pedestrlan ramps and sidewalk curbs) S, $40.00/ 226
5272 DEYECTABLE WARNING ON WALKING SURFACE sF. sso00f 1150
57511 SODDING (PENSACOLA BAHIA OR MATCH EX ) sY. Zs—o-‘
700-40.01 ROADSIDE SIGNS (single post}{less than 12 §.F) as.
7004522 RESET EXISTING POST AND SIGN EA
70571361 36 TUBULAR DELINEATOR A
706-1-12 N
TieTz PAINTED PAVEMENT MARKINGS, STANDARD. WHITE SOLID, 8 LE
71011123 | PAINTED PAVEMENT MARKINGS, STANDARDWHITE.SOLID, 12* LE.
71011124 | PAINTED PAVEMENT MARKINGS, STANDARD WHITE.SOLID, 18" LF.
71011125
71011160 PAINTED PAVEMENT MARKINGS, STANDARD, MESSAGE €A
7141170 PAINTED PAVEMENT MARKINGS, STANDARD.ARROWS €A
71011221 | pAINTED PAVEMENT MARKINGS, STANDARD YELLOW,SOLID, 6% LE
71041224 | pAWTED PAVEMENT MARKINGS.STANDARD,YELLOW,SOLID, 16" LF. $1,699.38
Soup PAINT (4" WHITE OR YELLOW) LF. $0.15| 7609 $1,141.35
i FrrE S
iz THERMOPLASTIC STANDARD, WHITE, SOLID,&" LF. soso| 474 $379.20)
711423 THERMOPLASTIC, STANDARD, WHITE.SOLIDZ" LF. s120] 6138 $7,365.60)
e THERMOPLASTIC, STANDARD, WHITE SOLID.18" LF. ste0] 865 $1,557.00
73111125 THERMOPLASTIC, STANDARD, WHITE SOLID24" $5,035.20;

$2,625.00|

THERMPLASTIC, STANDARD, YELLOW,SOLID, 18°

AND) 4 -.%'g 030 ?&%QBM';%
Sy OBy s e |
M2 SKIP TRAFFIC STRIPE (4~ WHTIYELL 6 x 10) THERMO LE s0.80 17 $13.60)
7113334 SKIP TRAFFIC STRIPE (4" WHT/YELL 10 x 30) THERMO Le soso| _ 4574 $3,659.20)
7113541 ‘SOLID TRAFFIC STRIPE (A WHITE) THERMO, LF. soso] 2490 $1,245.00
7119641 SOLID TRAFFIC STRIPE {4'YELLOW) THERMO LE. 30.50) 528
s GUIDELINES (6° 2 x 4} WHT THERMO LF. $1.00 95
mz REMOVE EXISTING PAVEMENT MARKINGS sF s2s0f 204
998-02 CONTINGENCY ALLOWANCE (10% BASE ESTIMATE) Ls 1
102108 OFF-DUTY LAW ENFORCEMENT OFFICER Ls 1
W SIDE STREET DIFFERENTIAL -ARTERIALLOCAL ROAD EA $200.00] 40
oz1e MAINTENANCE OF TRAFFIC Ls 1
300-1-9%9 BITUMINOUS MATERIAL ADJUSTMENT Ls 1
950 ALLOWANCE PERMITS Ls 1

TOYAL
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DEPARTMENT INPUT
CONSTRUCTION CONTRACT/PROJECT MEASURE ANALYSIS AND RECOMMENDATION

Check applicable Ordinance(s): [X] 90-143 Responsible Wage and Benefits X 03-237 (formerly 03-1) Commmmity Workforce Program

PROJECT INFORMATION See attachment

Contract/Project/*Work Order No.: 20120038

*Reference corresponding project number when submitting a work order
Contract/Project Title: PTP Roadway Resurfacing Contract
Description/Scope of Work: See Attached

Estimated Cost: 1233200 Funding Source: Other (specify)

Location of Project (street address or beginning and ending points) i.e. 12345 NE 23" Ct or Starts at 135 St. ends at 145 St.
Various, please see attached

PROJECT ANALYSIS FOR GOAL RECOMMENDATION (CWP) See attachment

Engineer/Department or Agency’s estimated required workforce for Project Q Work Order :

Trade/Skills Required Est. # of workforce required per trade Est. # of total days to
complete job

Supervisor 1 450

Foremen 1 4350

Operator 2 450

Comments:Please note the estimated number of days to complete the job may not be equal to actual amount of days indicated
above. In addtion, respective employees utilized for various scopes of work throughout the duration of the contract. The
Contract also afford the ability to add and/or delete sites.

PROJECT ANALYSIS FOR GOAL RECOMMENDATION (CSBE) Sece attachment

Sub-Trade Est. Cost % of Item to Base Bid Availability
$ %
$ %
$ %
RECOMMENDATION

Set-Aside: Level 1 [ | Level2[ ] Level3[ ] Trade Set-Aside Sub-Contractor Goal { ] Workforce Goal ] No Measure] ]

Basis for Recommendation: Analysis of factors contained in Section VI D of Implementing Order 3-22. PWWM suggests
the following contract measure recommendation: Trade Set-Aside: Traffic Stripes and Markings: Painted and/ox
Thermoplastic and Trade Set-Aside: Concrete: Sidewalk and/or Curb and Gutter, including Americans with Disabilities
(ADA) items. In addition, Geocode revealed one of three construction sites to be performed is located within a
Designated Target Area (DTA)

Date submitted to DBD:04-24-12
Contact Person:Rodney McMillian or Frank Aira
Telephone No.:305-375-5320

C:\Review Committee Action Folder\Word Files\Review Committee Action-RC\RC Projects\7360 Cover and Anaysis
Memos\7360\Resurfacing\Analysis\20120038-SBD Analysis Form.docHarris/project analysis form
Revised 1/15/03



DEPARTMENT INPUT
CONSTRUCTION CONTRACT/PROJECT MEASURE ANALYSIS AND RECOMMENDATION

Check applicable Ordinance(s): [X] 90-143 Responsible Wage and Benefits 03-237 (formerly 03-1) Community Workforce Program

PROJECT INFORMATION See attachment

Contract/Project/*Work Order No.: 20120038
*Reference corresponding project number when submitting a work order

Contract/Project Title: PTP Roadway Resurfacing Contract

Description/Scope of Work: See Attached
Estimated Cost: 1233200 Funding Source: Other (specify)

Location of Project (street address or beginning and ending points) i.e. 12345 NE 23" Ct or Starts at 135 St. ends at 145 St.
Various, please see attached

PROJECT ANALYSIS FOR GOAL RECOMMENDATION (CWP) See attachment

Engineer/Department or Agency’s estimated required workforce for Project ,D.,, Work Order Q:

Trade/Skills Required Est. # of workforce required per trade Est. # of total days to
complete job
Laborers 6 430

Comments:Please note the estimated number of days to complete the job may not be equal to actual amount of days indicated
above. In addtion, respective employees utilized for various scopes of work throughout the duration of the contract. The
Contract also afford the ability to add and/or delete sites.

PROJECT ANALYSIS FOR GOAL RECOMMENDATION (CSBE) See attachment

Sub-Trade Est. Cost % of Hem to Base Bid Availability
$ %
$ %
3 %
RECOMMENDATION

Set-Aside: Level 1 [ ] Level 2[ ] Level 3[] Trade Set-Aside Sub-Contractor Goal [ ] Workforce Goal[ ] No Measure[ |

Basis for Recommendation:Analysis of factors contained in Section VI D of Implementing Order 3-22. PWWM suggests
the following contract measure recommendation: Trade Set-Aside: Traffic Stripes and Markings: Painted and/or
Thermoplastic and Trade Set-Aside: Concrete: Sidewalk and/or Curb and Gutter, including Americans with Disabilities
(ADA) items. In addition, Geocode revealed one of three construction sites to be performed is located within a
Designated Target Area (DTA).

Date submitted to DBD:04-24-12
Contact Person:Rodney McMillian or Frank Aira
Telephone No.:305-375-5320

C:\Review Committee Action Folder\Word Files\Review Committee Action-RC\RC Projects\7360 Cover and Anaysis
Memos\7360\Resurfacing\Analysis\20120038-SBD Analysis Form Pg 2.docHarris/project analysis form
Revised 1/15/03



To: Jack Osterholt, Director
Sustainability, Planning and
Economic Enhancement Department
Small Business Development Division

From: Rodney McMillian
Special Project Administrator
Public Works and Waste Management
Management Department
Date: Tuesday, April 24, 2012
Department: Public Works and Waste Management
Contract Type:
Single Trade - Roadway Resurfacing
Request for Price Quotation (RPQ) No.:
20120038
Re-submittal: [_]Yes; Previous Review Committee (RC) Submittal Dates
XINo
Project Title:
People’s Transportation Plan (PTP) Roadway Resurfacing Contract
Standard Industrial Code (SIC):
16-Highway and Street Construction
Estimated Project Cost:
$1,233,200.14
Funding Source:

PTP

Bonding Requirements; Bid Bond— 5% of base bid amount
Performance Bond- 100% of Contract Award Amount

Method of Award: Line ltem

Page 1 of 6



RPQ No.: 201200038

RPQ Title:

Scope of Work

PTP Roadway Resurfacing Contract

A. Work under this Contract includes furnishing of all supervision, labor, materials, tools, equipment

and pe

rforming all operations required to construct the Work in accordance with the Contract

Documents.

B. Work includes but is not limited to Work includes but is not limited fo , the following: Milling and
- resurfacing, widening and resurfacing of intersecting streets, resurfacing of asphaltic pathways
(pedestrian, bicycle, etc.) adjacent or not to the edge of pavement as necessary, temporary utility

repairs

(cold patches), clearing and excavating of shoulder areas or build-up, as directed by the

Engineer; grading and clean-up of adjacent shoulders and removal of roots, as required,
pavement markings including the installation of reflective pavement markers (blue/blue) at fire
hydrant locations, sidewalk, curb and gutter, connectors, and pedestrian ramps.

Resurfacing work may include any of the following:

a. Application of asphaltic concrete surface course to existing wearing course.

b. Application of asphaltic concrete leveling courses to existing wearing surfaces prior to and

in preparation for item (a) above.
Application of asphaltic concrete to previously primed rock roads.

Resurfacing of private driveways shall be limited to feathering of the asphaltic concrete
mat to a point two (2) feet from the edge of the roadway. Resurfacing of the remainder of
private driveways is expressly prohibited under this Contract, unless directed by the
Engineer.

The contractor shall adjust all storm water, water and sewer valves and manholes prior to
resurfacing. All adjustments shall be made by the built-up method, not by the use of
adjustment of rings.

Required Contractor's Certification:

At the time of Bid and pursuant to the requirements of Section 10-3 of the Code of Miami-Dade County,
Florida and these Solicitation and Contract Documents, the Bidder must hold a valid, current, and active

Certificate of

Competency as a General Engineering Contractor or as a Specialty Engineering

Contractor, commensurate to the requirements of the Project's Scope of Work, in one or more
engineering crafts to include Paving Engineering. The Specialty Contractor shall subcontract with a
qualified contractor any work which is incidental to the specialty but is specified in the aforementioned

Code as being

the work of other than that of the Engineering Specialty for which certified.

Page 2 of 6



RPQ No.: 20120038

RPQ Title: PTP Roadway Resurfacing Contract

Pursuant to Section 255.20, Florida Statues (F.S.) and in lieu of the above, the County may consider a
bid from a Bidder that is a duly licensed Contractor in good standing that has been pre-qualified and
considered eligible by the Florida Department of Transportation (FDOT) under Section 337.14, F.S. and
Chapter 14-2, Florida Administrative Code, to perform the work described in the Contract Documents.
Contractors seeking consideration under this paragraph shall submit along with the Bid Documents for
review and consideration, current copy (ies) of their FDOT Certificate(s) of Qualification, Certification of
Work Underway, and Status of Contract(s) On Hand. Acceptable FDOT prequalification(s) necessary to
perform the work specified in the Project’s Scope of Work shall include the Flexible Paving Work Class.

Additional Information — Permits, Licenses, Certifications, and General Regulations

Permits that are issued by the Public Works Department, Miami-Dade County for construction
within the public right-of-way, as well as additional permits, which may be required by other
municipalities or agencies, including those required for tree removal, will be the responsibility
of the Contractor.

County Road Construction Projects — NO PERMITS issued to sub-contractors. Except work
related to Traffic Signalization, School Flashing Signals, Internally llluminated Street Name Sign
(IISNS), Street lighting, and Traffic Signal Loops which will require a separate permit issued to an
Electrical Contractor to perform such work.

Pavement Markings and Signage

The work under pavement markings and signage (Thermoplastic traffic stripes and Markings)
consists of placing traffic stripes and markings using a material of the type that is extruded onto the
pavement surface in a molten state by mechanical means, with surface application of glass spheres.
Upon cooling to normal pavement temperature these materials shall produce an adherent
reflectorized pavement marking of specified thickness and width and be capable of resisting
deformation by traffic.

INTENTIONALLY LEFT BLANK
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RPQ No.: 20120038

RPQ Title: PTP Roadway Resurfacing Contract

PWWM Areas for possible measures:

Traffic Stripes and Markings: Painted and/or Thermoplastic, Signs
Concrete: Sidewalks and/or Curb and Gutter

PWD Areas recommended for CSBE Subcontractor Goal:

Traffic Stripes and Markings: Painted and/or Thermoplastic, Signs
Concrete: Sidewalks and/or Curb and Gutter

Contract Measure Recommendation:
L] No Measure
] Set-Aside:
Level | Level il Level Ill
X Trade Set-Aside(s):
Traffic Stripes and Markings: Painted and/or Thermoplastic: $131,620.40

Concrete work: Sidewalk and/or Curb and Gutter, including: $149,990.00
Americans with Disabilities (ADA) items

] Aggregate Set-Aside
[1 CSBE Subcontractor Goal
X CWP: One of Three Work Order locations is located in a DTA
¢ SW 72nd Street from SW 117 Avenue to SW 127th Avenue
SW 56th Street from SW 117th Avenue to SW 127th Avenue
* NE 2nd Avenue from NE 103rd Street to NE 135th Street

] DBE Subcontractor Goal

INTENTIONALLY LEFT BLANK
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RPQ No.: 20120038

RPQ Title: PTP Roadway Resurfacing Contract
Reason for Recommendation:

This is a single trade project; none of the primary trade related work (Resurfacing) can be subcontracted
as per the Miscellaneous Construction Contract (MCC) specifications. Additionally, staff has met with the
design engineer, construction project manager, and members of the industry and concluded that there is
ancillary work required to complete this project which may be subcontracted. Ancillary work includes all
categories listed under “Areas for possible measures.” All areas to be subcontracted require special
licenses and/or certifications. Also, some categories of work are highly specialized and require special,
heavy machinery and/or equipment that are typically owned and/or leased by the contractor.

This is a Work Order generated project for which estimated quantities are established for line items
utilized during construction instead of estimated dollar amounts. The aforementioned ancillary work may
be minimal for each work order and may or may not be required on all work order locations identified
during Contract duration.

Comments:

In accordance with the Miami-Dade County Code (The Code), PWWM attached its Project Measure
Analysis and Recommendation findings along with other supporting documents for consideration of small
business participation. PWWM staff met with the Small Business Development Division's (SBD)
Construction Manager in an effort to seek out additional opportunities for CSBEs. The Community
Workforce Program (CWP) is applicable to this project. PWWM received a response from the Geocode
System which determined that one of three work locations is in a Designated Target Area (DTA).

Contracts and Specifications staff completed its review of the scope of work for the subject RPQ. Based
on the analysis of factors contained in Section VI D of Implementing Order 3-22, Public Works and
Waste Management (PWWM) suggests the following contract measure recommendation: Trade Set-
Aside: Traffic Stripes and Markings: Painted and/or Thermoplastic and Trade Set-Aside: Concrete:
Sidewalk and/or Curb and Gutter, including Americans with Disabilities (ADA) items.

The work orders for the contract have identifiable opportunities for a Trade Set-Aside. The types of
opportunities provided are appropriate for applying a Trade Set-Aside; and, effective competition exists in
that three or more CSBEs appear to be available to perform in the recommended specialty trade area
within SIC 17. The awarded Contractor and SBD shall verify with the user department the scope of work,
dollar value and percentage of work achieved for CSBE participation on each Work Order upon
expiration of the Contract.

INTENTIONALLY LEFT BLANK
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RPQ No.: 20120038

RPQ Title: PTP Roadway Resurfacing Contract
CSBE Prime History of simitar Contracts/Projects for previous three years:
None
Scope of Work H>istory Summary — Subcontracting Opportunities:
Areas recommended for CSBE Trade Set-Aside (PWD/SBD):
Traffic Stripes and Markings (Painted and/or Thermoplastic)
Areas used to meet subcontractor goal (Awarded Contractor):
Traffic Stripes and Markings (Painted and/or Thermoplastic)
Similar Projects previously submitted for RC Action:

20090026
20090027
200980107
20090124
20090125
20100387
20100426
20100427
20110035
20110036
20110059
20110060
20110168
20110169

CSBE Goal / Project No. / Amount achieved:

PWWM would have to confirm with the Compliance Monitor

INTENTIONALLY LEFT BLANK
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Community Workforce Proram Address Geocoder

Address Information

X Y
Input Address Output Address Coordinate | Coordinate
SW 72 ST and SW |SW 72ND ST and SW
117 AVE 117TH AVE 33183 859622.8125 [497387.09375
SW 72 ST and SW [SW 72ND ST and SW
127 AVE 127TH AVE 33183 854238.8125 |497271.9375
Census Information

Tract |Block| Population | Unemployment Rate | Percent LowMod
010124 |5 922 n/a n/a
008412 |1 6752 n/a n/a
010111 |4 4218 n/a n/a

Commission District Information
Name Number

Sen. Javier D. Souto 10

[Please Go Back To Continue Geocoding]

http://gisimsintra/website/cwp/TabularFormat.asp

AN

Page 1 of 1
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PROPOSED ENGINEERING ESTIMATE FOR RESURFACING PROJECTS INCLUDING ADA ITEMS
AUGUST 11,2011

Unlt Prica - _._Amount

h e %
1WsR SAW GUT EXIST. TRENCH & REM. EXIST. COLD PATCH $5,470.50]
2WsR REPLACEMENT OF BASE & COLD PATCK (8 8 6* ASPHALT s851200

AWSHA NIGHT DIFFERENTIAL FOR PAVING REPAIR

SWSHA NIGHT DIFFERENTIAL FOR MILLING

WSIA NIGHT FOR

101-327A MOBILIZATION FOR MILUNG

102742 BARRICADES (Temporary, Typc 18, 6}

102743 BARRICADES Type 1. {w! High intens. Flash fights) :
102.75 FLASHING ARROW HOARD (Tempotary) x
19277 HIGH INTENSITY FLASHING LIGHTS (Temp. Type B)

RE-GRADE EXISTING SWALE (without 504)

Paving Markings

Te2.60a WORK ZONE SIGNS
102914 SKIP TEMPAV. (10 30 YELLAVHTYany vidth Paint
1104444 REMOVAL AND DISPOSAL OF EXISTING CURB BGUTTER .| 1s:’ 1,350.00
190424 | REMOVAL OF EXISTING CONGRETE SIDEWALK(up 1o 8" thick, ciotog
. .- ‘base preparaton) Y. 750.00
o4 REMOVAL EXISTING PAVEMENT sy
1201 REGULAR EXCAVATION c.
1022 HORROW EXCAVATION o
12023 FOR ROAD 8UILD-UP cx. '
12024 EMBANKMENT MATERIAL FOR SHOULOER oy,
1604 YYPE "B" STABRIZATION {12° Thick) sy, oslConcrete Work
;m ms PREWWMN FOR NEW SIDEWALK CONSTRUCTIONMWere |-
) neéded at the discretion of e Engineer) ‘1 sy
2i0-1-2 LIMEROCK BASE (8” double course primed)

LUNG EXISTING PAVEMENT (1)

ADJUSTING INLETS A
4255 ADJUST MANHOLE EA
4258 ADJUST EXISTING VALVES BOXES 5
425.721E Removel, cisposal & plck up new frames ot MDWS & install M €A
425725 Remov, disposal & pick up new st MOWS & lnstoll Water Vatves £A
RECONSTRUCY MANHOLE €A Concrete Worsk

+ CONCRETE CURB AND GUTTER(Ay ype , inchiding base preparation) | 'Ly, 247000 $17.00) :
caEr; IDEWALK (4 Thick 3,000 P51 Concrele 4125 days(ckides the i
522+ cost of pedestrian ramps and sidevalk cushs) - 1,300.00 $30.00]
o 'EwnK(rmampswmuzaa-M
522, oust of pedcroian ramps and sidevralk curbs 250 $40.00] ‘
' sm2 -DE'[EGTBB'.EWARNING ON WALKING SURFACE ' 4,450,00 © o0 :
=

575141 SCDDING (PENSACOLA BAHIA OR MATCH EX) SY. $149,990.

[Paving Markings
T =
99902
102-108 OFF-DUTY LAW ENFORCEMENT OFFICER ts
1024 MAINTENANCE OF TRAFFIC Ls
3001998 BITUMINOUS MATERIAL ADJUSTMENT L
990 ALLOWANCE PERMITS L

41372012



Small Business Development Division

MIAMI-DADE .
COUNTY: Project Worksheet
Project/Contract Title: PEOPLE'S TRANSPORTATION PLAN (PTP) ROADWAY Received Date: 09/14/2012
RESURFACING CONTRACT (FORMERLY RPQ NO. 20120038) (SIC 16)
Project/Contract No: RPQ NO. 20120110 Funding Source:
Department: PUBLIC WORKS DEPARTMENT PTP

Estimated Cost of Project/Bid: $1,243,180.00 Resubmittal Date(s):

Description of Proj ect/Bid: To establish a contract that includes but is not limited to the following: Milling and resurfacing, widening and resurfacing of
intersecting streets, resurfacing of asphaltic pathways (pedestrian, bicycle, etc.) adjacent or not to the edge of pavement as necessary,
temporary utility repairs (cold patches), clearing and excavating of shoulder areas or build-up, as directed by the Engineer; grading and
clean-up of adjacent shoulders and removal of roots, as required, pavement markings including the installation of reflective pavement
markers (blue/blue) at fire hydrant locations, sidewalk, curb and gutter, connectors, and pedestrian ramps.

Contract Measures Recommendation

Measure Program Goal Percent

Trade Set Aside CSBE
Workforce Goal CwpP 10.00%-

Reasons for Recommendation

An analysis of the factors contained in Section VI D of Implementing Order 3-22 indicate that for this project the following two (2) Trades
Set-Asides are appropriate and required:
Trade Set-Aside #1: Traffic Stripes and Markings: Painted and/or Thermoplastic and,

Trade Set Aside #2: Concrete work: Sidewalk and/or Curb and Gutter, including American with Disabilities (ADA) iterus.

! Resubmitt_al from Apr‘il 24,2012 due to a cost estimate increase from $1,233,202.00 to $1,243,180.27; project number changed from RPQ
i No. 20120038 to RPQ No. 20120110.

i CWP Estimated Workforce: CWP Workforce Recommendation:

L cwp Designated Target Areas: Enterprise Zones, CDBG Eligible Block Groups

. Trade Category: 237310-Highway, Street, And Bridge Construction; 238990-All Other Specialty Trade Contractors

Analysis for Recommendation of a Goal

: % of Items :
' Subtrade Cat. Estimated Value to Base Bid Availability

; All Other Specialty Trade Contractors CSBE $0.00 60
' Highway, Street, and Bridge Construction CSBE $0.00 83
Total $0.00

Living Wages: YES D NO D Highway: YES NO l:] Heavy Construction: YES I:] NO
Responsible Wages: YES NO [ ] Building: YES | | NO

Responsible Wages and Benefits applies to all construction projects over $100,000 that do not utilize federal fund. For federally funded projects,
unless prohibited by federal or state law or disallowed by a governmental funding source, the HIGHER wage between Davis Bacon and Responsible
Wages and Benefits shall apply.

04/24/2012

DBDRO0090 v.20120301




Small Business Development Division

MIAMI-DADE .
COUNTY Project Worksheet
Project/Contract Title: PEOPLE'S TRANSPORTATION PLAN (PTP) ROADWAY Received Date: 09/14/2012
RESURFACING CONTRACT (FORMERLY RPQ NO. 20120038) (SIC 16)
Project/Contract No: RPQ NO. 20120110 Funding Source:
Department: PUBLIC WORKS DEPARTMENT PTP

Estimated Cost of Project/Bid: $1,243,180.00 Resubmittal Date(s):  04/24/2012

i REVIEW RECOMMENDATION

1 i

Tier 1 Set Aside Tier 2 Set Aside
Set Aside Level 1 Level 2 Level 3
Trade Set Aside (MCC) Goal Bid Preference
No Measure Deferred Selection Factor _____
0 .
19%5 YAUY Sy
cwp . ° . y Zé’/ 2
: SBD Director Date

DBDRO020 v.20120301



Small Business Development Division
Project Worksheet

Project/Contract Title: "ROADWAY RESURFACING CONTRACT (SIC 16) Received Date: 04/24/2012
Project/Contract No: RPQNO. 20120038 Funding Source:
Department: PUBLIC WORKS DEPARTMENT PTP
Estimated Cost of Project/Bid: $1,233,202.00 Resubmittal Date(s):
Description of ProjectlBid: To ostablish a that includes but is not limited to the following: Milling and resurfacing, widening and resurfacing of
intersecting streets, resurfacing of asphaltic pathways (pedestrian, bicycle, ete.) adjacent or not to the edge of pavement as necessary,
temporary utility repairs (cold patches), clearing and ing of shoulder areas or baild-up, as di d by teh Engineer; grading snd
clean-up of adjacent shoulders and removal of Toots, as required, p t markings including the installation of reflective pavement

markers (blue/bluc) at five hydrant locations, sidewalk, curb and gutter, conncctors, and pedestrian ramps.

Measure
Trade Set Aside

Workforce Goal

An analysis of the factors contained in Section VI D of Implementing Order 3-22 indicate that a Trade Set-Aside is appropriate for Traffic
Stripes and Markings: Paioted and/or Thermoplastic and a Trade Set Aside for Concrete work: Sidewalk and/or Curb and Gutter, including
American with Disabilities (ADA) items.

CWP Estimated Workforce: 10  CWP Workforce Recommendation: 1

CWP Designated Target Areas: Enterprise Zones, CDBG Eligible Block Groups

Subtrade Lo Cat, - Estimated Value o BaseBid Availability
Highway, Street, and Bridge Construction ’ CSBE , . $0.00 79
Total | $0.00

Living Wages: YES l:] NO Highway: YES NO D Heavy Construction: YES [:] NO
Responsible Wages: YES NO I:I Building: YES D NO

Responsible Wages and Benefits applies to all construction projects over $100,000 that do not utilize federal fund. For federally finded projects,
unless prohibited by federal or state law or disallowed by a gover tal funding source, the HIGHER wage between Davis Bacon and Responsible
Wages and Benefits shall apply.
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